



Govt. of West Bengal
Office of the District Magistrate, Paschim Medinipur

Memo No 76(8)/MGNREGA

Date- 02/03/2022

CORRIGENDUM of NOTICE INVITING e-TENDER

With partial modification of Notice inviting e-Tender No. : DMPMM/Development & Planning Section/e-NIT-50(8)/2021-22, Dated – 07.02.2022 it is hereby intimated that the Bid Submission closing/end date of the following scheme is being modified as mention below.

Sl. No.	Name of the work	Tender ID	Estimated Amount (In Rs.)	Earnest Money (In Rs.)	Period of Completion
1	Construction of Concrete Road from Hemantapur Pitch Road to Kalichak Balai Pakhira's house in Dewanchak - I G.P within Ghatal P.S. Under BSDA.	2022_DMPMM_364699_1	72,40,025.00	1,44,801.00	90 Days
2	Construction of Concrete Road from Karmatirtha to Nasir Ali Khan's house in Ajabnagar - I G.P within Ghatal P.S under BSDA.	2022_DMPMM_364699_2	72,40,025.00	1,44,801.00	90 Days
3	Construction of Concrete Road from Marichhya Tripura Mishra Sarani to Kartick Ghosh House in Birsingha G.P within Ghatal P.S under BSDA.	2022_DMPMM_364699_3	72,40,025.00	1,44,801.00	90 Days
4	Construction of Concrete Road from Sripur Manasatala to Harisingpur Marotola in Monoharpur - II G.P within Ghatal P.S under BSDA.	2022_DMPMM_364699_4	72,40,025.00	1,44,801.00	90 Days
5	Construction of Concrete Road from Lachhipur saw mill to Alok Das's Jami via Lachhipur Binapani H.S. in Monoharpur - II G.P within Ghatal P.S under BSDA.	2022_DMPMM_364699_5	72,40,025.00	1,44,801.00	90 Days
6	Construction of Concrete Road with RCC Box Culvert from Prafulla Samanta's House at Kismat to Shakti Samanta's Jomi in Dewanchak -II G.P within Ghatal P.S under BSDA.	2022_DMPMM_364699_6	73,92,580.00	1,47,852.00	90 Days
7	Construction of Concrete Road from Sukumar Pandit's house to Nandakapas Pitch Road in Ajabnagar - II G.P within Ghatal P.S under BSDA.	2022_DMPMM_364699_7	54,21,434.00	1,08,429.00	60 Days
8	Construction of Concrete Road from Shanti Khuntya Jomi to Shila Rajnagar RLI Chamber via Bhuniapara at Radhakantapur Sansaad, Mouza - Radhakantapur, J.L - 119 under Ajabnagar - I G.P within Ghatal P.S.	2022_DMPMM_364699_8	39,46,214.00	78,925.00	60 Days

Modified Date and Time Schedule:

Sl. No.	Particulars	Date & Time
1	Bid Submission closing/end date is extend upto	04.03.2022 at 06.00 p.m.
2	New Bid opening date for Technical Proposals (Online)	07.03.2022 at 02.00 p.m.
3	Date for opening of Financial Proposal (Online)	To be Notified Later

Other Terms & Conditions and Specifications are remain unchanged.

**District Magistrate
Paschim Medinipur**

Memo No.- 76(8)/1(8)/MGNREGA

Date- 02/03/2022

Copy forwarded for information and taking necessary action to the:-

1. The Addl. District Magistrate (Panchayat/LR), Paschim Medinipur.
2. The Sub Divisional Officer, Ghatal Sub-Division.
3. The District Engineer, Paschim Medinipur Zilla Parishad.
4. The District Planning Officer, Dev & Planning Section, Paschim Medinipur.
5. The District Nodal Officer, MGNREGA, Paschim Medinipur.
6. The District Informatics Officer, NIC, Paschim Medinipur to upload the Notice in the District Website.
7. The Assistant Engineer, MGNREGA Ghatal Sub- Division.
8. CA to the District Magistrate, Paschim Medinipur

**District Magistrate
Paschim Medinipur**